HSL Zuid project organization Attn to Mr. Roel Testroote Regus, Amsterdam Teleport Towers Kingfordweg 151, Amsterdam

Date: 2000-05-02

Subject

: Bid HSL Zuid 2-5-2001

By hand and confidential



Dear mr. Testroote,

By hand we are herewith presenting you our bid for the HSL-Zuid. We have worked with pleasure to make a bid fitting the ideas of HSL Zuid and hope that the bid is supporting the State to realize their goals.

We built a bid in which a realistic business case is put central with internal WACC, IRR and ROS rates.

In case we had some misunderstanding in building the business model, we are of course with pleasure prepared to adapt our bid.

On some subjects and questions given to NSR, NS-stations and NEDTRAIN, we received insufficient or incomplete information, so we had to base our calculations on our own information.

The latest information received from LEK, could not be taken properly into account due to its late arrival.

We strongly believe that the HSL-Zuid will be part of one of the fastest growing markets in Europe and we want to be part of this growing trans-European market.

We are looking forward to hearing from you,

Kind regards,

Ton Kienhorst
On behalf of STARTRAC

HSL Zuid project organization Attn to Mr. Roel Testroote Regus, Amsterdam Teleport Towers Kingfordweg 151, Amsterdam

Date: 2000-05-02

Subject

: Bid HSL Zuid 2-5-2001

By hand and confidential

Dear mr. Testroote,

We have worked on the bid till the latest moment, therefore one of the shareholders in the STARTRAC consortium, conneXXion, was not able to confer with its Supervisory Board (Raad van Commissarissen).

The bid therefore needs to be handed in with the proviso, that doing so still needs their go-ahead. We intend to inform you about their decision ultimately May 8th.

Kind regards,

Ton Kienhorst

On behalf of STARTRAC

TABLE OF CONTENTS

PART A: COMPLIANCY STATEMENT	4
PART B: BASE CASE BUSINESS PLAN	6
EXECUTIVE SUMMARY	7
CHAPTER 1 MISSION AND OBJECTIVES	11
 1.1 THE COMPANY 1.1.1 Structure of the company 1.1.2 Parents of SPV 1.2 Mission and objectives 1.3 Meeting the objectives of the State 	11 12 13 15 16
CHAPTER 2 THE PASSENGERS	18
 2.1 (POTENTIAL) TRAVELLERS BETWEEN ORIGINS AND DESTINATIONS OF THE HSL-ZUID 2.2 MARKET SEGMENTATION 2.3 CONSUMER PREFERENCES FOR THE HSL-ZUID 2.4 DESCRIPTION OF THE PASSENGER MARKET FOR THE HSL-ZUID 	19 23 27 29
CHAPTER 3 SERVICE OFFER	33
 3.1 Main Characteristics of transport services and quality levels 3.1.1 Timetables and number of seats available on each service 3.1.2 Ease of ticket buying and check in 3.1.3 Comfort 3.2 Additional services 3.2.1 Feeder services 3.2.2 Facilities for own transport 3.2.3 Station facilities 3.2.4 On board services 3.2.5 Ancillary services 3.3. Marketing and communication 3.3.1 Key requirements of target groups 3.3.2 Key messages and media for target groups 3.3.3 Train information, loyalty programmes and after-sales 3.3.4 Distribution channels 	34 38 39 41 41 42 42 43 44 44 45 46 48
CHAPTER 4 PRICING AND YIELD MANAGEMENT	50
4.1 PRICING POLICY 4.2 FARE STRUCTURE AND YIELD MANAGEMENT 4.2.1 Fare structure 4.2.2 Yield management 4.2.3 Summary	50 51 52 53 55
CHAPTER 5 PARTNERS	57
 5.1 RELATIONS WITH INTERNATIONAL TRANSPORT OPERATORS 5.2 RELATIONS WITH OTHER TRANSPORT OPERATORS 5.3 RELATIONS WITH INFRASTRUCTURE OPERATORS 5.4 RELATIONS WITH OPERATIONAL PARTNERS 	59 59 60 60
CHAPTER 6 ORGANISATION	62

HSL-Zuid Bid	STARTRAC
 6.1 LEGAL ENTITY 6.2 ORGANISATION 6.3 STAFFING 6.3.1 Management team 6.3.2 Staff Numbers 6.3.3 Quality Requirements for Operational Staff 	62 63 65 66 67 68
CHAPTER 7 ROLLING STOCK AND OTHER ASSETS	72
 7.1 ROLLING STOCK SPECIFICATIONS 7.1.1 Specification of Rolling Stock for Base Case 7.1.2 Specification of type of Rolling Stock for Variant 6 7.2 ROLLING STOCK MAINTENANCE 7.2.1 Preventive maintenance 7.3 NUMBER OF TRAIN SETS 7.4 DELIVERY SCHEDULE OF ROLLING STOCK 7.5 OTHER ASSETS 	72 73 74 75 75 76 77 78
CHAPTER 8 FINANCING AND RISKS	80
8.1 FINANCING 8.1.1 Rolling stock 8.1.2 Other assets 8.1.3 Start-up period 8.1.4 Performance Bond 8.2 COST OF CAPITAL 8.3 HIGH-LEVEL RISK ANALYSIS	80 81 83 84 85 85
CHAPTER 9 KEY SERVICE PARAMETERS	87
9.1 SEAT CHANCE9.2 AFFORDABILITY9.3 ATTRIBUTABLE PUNCTUALITY	87 88 89
CHAPTER 10 IMPLEMENTATION PLAN	95
10.1 Internal organisation 10.1.1 Phase 1 10.1.2 Phase 2: 2006 – 2008 10.2: External Partnerships 10.3 Operational implementation 10.4 Build up of services 10.5 Marketing Launch	95 96 99 99 100 101
PART C: BUSINESS PLAN NARRATIVE VARIANTS	102
VARIANT 1 EXTEND DOMESTIC TRAINS TO BREDA	103
VARIANT 2 RE-ROUTE DOMESTIC TRAINS TO AMSTERDAM ZUID/WTC	106
VARIANT 3 RE-ROUTE INTERNATIONAL TRAINS TO AMSTERDAM ZUID/WTO	110
VARIANT 4 CONNECT INTERNATIONAL TRAIN TO THE HAGUE CS	114
VARIANT 5A ADD BREDA - BRUSSELS TRAIN (FREQUENCY FREE)	118
VARIANT 5B ADD BREDA - BRUSSELS TRAIN (FREQUENCY SET)	122
VARIANT 6 ADD TWO EXTRA TRAIN PATHS TO BASE CASE (FREE CHOICE OF DESTINATIONS)	F 126

HSL-Zuid Bid	STARTRAC
PART D: SEPARATION OF INTERNATIONAL AND DOMESTIC SERVICES	5 131
International and Domestic Services separately	132
PART E: FINANCIAL BID	134
E 1 FINANCIAL BID ON THE BASE CASE E 2.1 FINANCIAL BID ON VARIANT 1: E 2.2 FINANCIAL BID ON VARIANT 2: E 2.3 FINANCIAL BID ON VARIANT 3: E 2.4 FINANCIAL BID ON VARIANT 4: E 2.5a FINANCIAL BID ON VARIANT 5A: E 2.5b FINANCIAL BID ON VARIANT 5B: E 2.6 FINANCIAL BID ON VARIANT 6: E 3.1 FINANCIAL BID ON INTERNATIONAL SERVICES E 3.2 FINANCIAL BID ON DOMESTIC SERVICES	135 136 137 138 139 140 141 142 143
PART F: FINANCIAL MODEL	145